

**2019-207 BUSINESS CONTINUITY CENTERS FOR ARLINGTON, NORTHEAST, AND SOUTHEAST SUBCOURTHOUSES**

	<b>Fast General Contracting</b>		Haynes-Humphrey A Joint Venture		CME Builders & Engineers, Inc.		FSI Construction	
	<b>North Richland Hills, TX</b>		Carrollton, TX		Cleburne, TX		Addison, TX	
	<b>HUB:</b>	<b>No</b>	<b>HUB:</b>	Yes	<b>HUB:</b>	No	<b>HUB:</b>	No
Item	<b>Price</b>		Price		Price		Price	
<b>SECTION 1: ARLINGTON SUBCOURTHOUSE</b>								
Earliest Start Day	<b>9/2/2019</b>		8/23/2019		8/19/2019		2 Weeks ARO	
Calendar Days to Complete	<b>20 Days</b>		80 Days		30 Days		15 Days	
Materials	<b>\$</b>	<b>3,800.00</b>	\$	6,997.95	\$	14,397.00	\$	11,302.17
Services	<b>\$</b>	<b>6,400.00</b>	\$	16,411.34	\$	14,928.00	\$	15,446.31
Equipment	<b>\$</b>	<b>1,499.00</b>	\$	1,440.60	\$	-	\$	-
Required Bonds	<b>\$</b>	<b>400.00</b>	\$	197.58	\$	300.00	\$	500.00
Section 1 Subtotal	<b>\$</b>	<b>12,099.00</b>	\$	25,047.47	\$	29,625.00	\$	27,248.48
Alternate 1	<b>\$</b>	<b>-</b>	\$	1,303.00	\$	7,400.00	\$	5,000.00
Additional Days for Alternate 1	<b>6 Days</b>		0 Days		0 Days		0 Days	
<b>SECTION 2: NORTHEAST SUBCOURTHOUSE</b>								
Earliest Start Day	<b>9/2/2019</b>		8/23/2019		8/19/2019		1 Week After Section 1	
Calendar Days to Complete	<b>20 Days</b>		80 Days		30 Days		15 Days	

**2019-207 BUSINESS CONTINUITY CENTERS FOR ARLINGTON, NORTHEAST, AND SOUTHEAST SUBCOURTHOUSES**

	<b>Fast General Contracting</b>		Haynes-Humphrey A Joint Venture		CME Builders & Engineers, Inc.		FSI Construction	
	<b>North Richland Hills, TX</b>		Carrollton, TX		Cleburne, TX		Addison, TX	
	<b>HUB:</b>	<b>No</b>	<b>HUB:</b>	Yes	<b>HUB:</b>	No	<b>HUB:</b>	No
Item	<b>Price</b>		Price		Price		Price	
<b>SECTION 2: NORTHEAST SUBCOURTHOUSE</b>								
Materials	<b>\$</b>	<b>6,000.00</b>	\$	8,713.08	\$	16,530.00	\$	11,302.17
Services	<b>\$</b>	<b>8,000.00</b>	\$	22,285.44	\$	17,344.00	\$	15,446.31
Equipment	<b>\$</b>	<b>2,151.00</b>	\$	1,734.60	\$	-	\$	-
Required Bonds	<b>\$</b>	<b>500.00</b>	\$	260.24	\$	350.00	\$	500.00
Section 2 Subtotal	<b>\$</b>	<b>16,651.00</b>	\$	32,993.36	\$	34,224.00	\$	27,248.48
Alternate 1	<b>\$</b>	<b>-</b>	\$	1,769.00	\$	8,400.00	\$	5,000.00
Additional Days for Alternate 1	<b>6 Days</b>		0 Days		0 Days		0 Days	
<b>SECTION 3: SOUTHWEST SUBCOURTHOUSE</b>								
Earliest Start Day	<b>9/2/2019</b>		8/23/2019		8/19/2019		1 Week After Section 2	
Calendar Days to Complete	<b>30 Days</b>		80 Days		30 Days		15 Days	
Materials	<b>\$</b>	<b>5,500.00</b>	\$	11,997.43	\$	15,398.00	\$	21,716.97
Services	<b>\$</b>	<b>10,000.00</b>	\$	25,224.61	\$	14,294.00	\$	29,771.79

**2019-207 BUSINESS CONTINUITY CENTERS FOR ARLINGTON, NORTHEAST, AND SOUTHEAST SUBCOURTHOUSES**

	<b>Fast General Contracting</b>		Haynes-Humphrey A Joint Venture		CME Builders & Engineers, Inc.		FSI Construction	
	<b>North Richland Hills, TX</b>		Carrollton, TX		Cleburne, TX		Addison, TX	
	<b>HUB:</b>	<b>No</b>	<b>HUB:</b>	Yes	<b>HUB:</b>	No	<b>HUB:</b>	No
Item	<b>Price</b>		Price		Price		Price	
<b>SECTION 3: SOUTHWEST SUBCOURTHOUSE</b>								
Equipment	<b>\$</b>	<b>2,036.30</b>	\$	1,748.25	\$	-	\$	-
Required Bonds	<b>\$</b>	<b>500.00</b>	\$	309.81	\$	300.00	\$	850.00
Section 3 Subtotal	<b>\$</b>	<b>18,036.30</b>	\$	39,280.10	\$	29,992.00	\$	52,338.76
Alternate 1	<b>\$</b>	-	\$	2,002.00	\$	7,400.00	\$	6,500.00
Additional Days for Alternate 1		<b>6 Days</b>		0 Days		0 Days		0 Days
Total All Sections and Alternates	<b>\$</b>	<b>46,786.30</b>	\$	102,394.93	\$	117,041.00	\$	123,335.72