

RFB 2023-008 SECURITY CAMERA UPGRADES PHASE III

	Award	
	EMC Integrated Systems Group Grapevine, TX HUB - Yes	Patriot Alarms, Inc. Fort Worth, TX HUB - Yes
ITEMS	PRICE	PRICE
Materials	\$ 1,064,319.30	\$ 1,337,447.00
Services	\$ 251,599.00	\$ 582,980.00
Required Bonds	\$ 17,422.00	\$ 75,500.00
Spare Parts	\$ 52,168.70	\$ 61,726.00
SUBTOTAL	\$ 1,385,509.00	\$ 2,057,653.00
Earliest Possible Start Date	10/21/2022	10/26/2022 Filtration System Lead Time 12-14 Weeks
Total Calendar Days to Complete Project	270	240
Alternate 1 Additional cost for after normal business hours Mon - Fri 5:01pm through 7:59am and weekends	\$ 10,213.00	\$ 145,745.00
Alternate 1 Additional Bond Cost	\$ 103.00	\$ 6,027.00
Alternate 1 Additional Days Needed to Complete	21	60
GRAND TOTAL	\$ 1,395,825.00	\$ 2,209,425.00

Blue Shield Security, LLC and Digi Security Systems were deemed non-responsive for failure to submit required Addendum 1. Access Data, LLC submitted a no-bid.