

**Exhibit “C” – Preliminary Construction Phase Schedule
Agreement Between Owner and Construction Manager
“Insert Name of Project”**

Provide a proposed Project Schedule which includes a detailed and comprehensive construction schedule utilizing a critical path method arrow diagram network