

RFB 2019-188 350 WEST BELKNAP PARKING GARAGE RENOVATION AND ELEVATOR REPLACEMENT

		<b>Award: Elevator Section</b>	
	<b>KONE Inc.</b>	CMP Commercial Construction, Inc.	
	<b>Coppell, TX</b>	Fort Worth, TX	
	<b>HUB:</b>	<b>No</b>	<b>HUB:</b> No
Item	Price		Price
<b>SECTION 1: ELEVATOR</b>			
Materials	<b>\$</b>	<b>101,540.00</b>	NB
Services	<b>\$</b>	<b>59,000.00</b>	NB
Equipment	<b>\$</b>	<b>42,536.00</b>	NB
Required Bonds	<b>\$</b>	<b>6,092.00</b>	NB
LUMP SUM BID	<b>\$</b>	<b>209,168.00</b>	NB
Alternate 1	<b>\$</b>	<b>42,330.00</b>	NB
TOTAL WITH ALTERNATE 1	<b>\$</b>	<b>251,498.00</b>	NB
Calendar Days to Complete	<b>45 Days</b>		NB
Calendar Days to Complete Under Alternate 1	<b>35 Days</b>		NB
<b>SECTION 2: GENERAL</b>			
Materials	NB	\$	22,700.00
Services	NB	\$	111,999.00
Equipment	NB	\$	19,974.00
Required Bonds	NB	\$	4,640.00
LUMP SUM BID	NB	\$	159,313.00
Calendar Days to Complete	NB	90 Days	

RFB 2019-188 350 WEST BELKNAP PARKING GARAGE RENOVATION AND ELEVATOR REPLACEMENT

	THYSSENKRUPP ELEVATOR		Sawyers Construction, Inc.	
	Fort Worth, TX		Grand Prairie, TX	
	<b>HUB:</b>	No	<b>HUB:</b>	No
Item	Price		Price	
<b>SECTION 1: ELEVATOR</b>				
Materials	\$	139,710.00	NB	
Services	\$	277,505.00	NB	
Equipment	\$	-	NB	
Required Bonds	\$	2,085.00	NB	
LUMP SUM BID	\$	419,300.00	NB	
Alternate 1	\$	64,400.00	NB	
TOTAL WITH ALTERNATE 1	\$	483,700.00	NB	
Calendar Days to Complete	126 Days		NB	
Calendar Days to Complete Under Alternate 1	42 Days		NB	
<b>SECTION 2: GENERAL</b>				
Materials		NB	\$	42,525.00
Services		NB	\$	140,077.00
Equipment		NB	\$	22,275.00
Required Bonds		NB	\$	4,180.00
LUMP SUM BID		NB	\$	209,057.00
Calendar Days to Complete		NB	120 Days	

RFB 2019-188 350 WEST BELKNAP PARKING GARAGE RENOVATION AND ELEVATOR REPLACEMENT

	EJ Smith Construction Company, LLC		Southwest Elevator Company	
	DeSoto, TX		Fort Worth, TX	
	<b>HUB:</b>	Yes	<b>HUB:</b>	No
Item	Price		Price	
<b>SECTION 1: ELEVATOR</b>				
Materials	NB		NB	
Services	NB		NB	
Equipment	NB		NB	
Required Bonds	NB		NB	
LUMP SUM BID	NB		NB	
Alternate 1	NB		NB	
TOTAL WITH ALTERNATE 1	NB		NB	
Calendar Days to Complete	NB		NB	
Calendar Days to Complete Under Alternate 1	NB		NB	
<b>SECTION 2: GENERAL</b>				
Materials	\$	178,000.00	NB	
Services	\$	120,000.00	NB	
Equipment	\$	280,000.00	NB	
Required Bonds	\$	10,130.00	NB	
LUMP SUM BID	\$	588,130.00	NB	
Calendar Days to Complete	210 Days		NB	