

RFB NO. 2020-187 HVAC EQUIPMENT REPLACEMENT FOR PRECINCT 2 MAINTENANCE FACILITY

	Award		Synergy Environmental Services		Fast General Contracting LLC	
	Infinity Contractors International LTD		Hurst, TX		North Richland Hills, TX	
	HUB:	No	HUB:	Yes	HUB:	No
Item	Price		Price		Price	
Earliest Start Date	8/21/2020		9/14/2020		One Week ARO	
Total Calendar Days to Complete	10		14		10	
Materials	\$	19,548.00	\$	25,970.00	\$	30,500.00
Services	\$	19,952.00	\$	20,500.00	\$	24,000.00
Required Bonds	\$	989.00	\$	646.00	\$	-
Total Lump Sum Bid	\$	40,489.00	\$	47,116.00	\$	54,500.00
Alternate 1	\$	5,020.00	\$	9,874.00	\$	8,700.00
Additional Days for Alternate 1	5		1		5	
Alternate 2	\$	5,020.00	\$	9,874.00	\$	8,700.00
Additional Days for Alternate 2	5		1		5	
Grand Total with Both Alternates	\$	50,529.00	\$	66,864.00	\$	71,900.00
Total Calendar Days to Complete with Both Alternates	20		16		20	

Note: Response from American Building Services deemed non-responsive for failing to include signature page and references. Responses from DMI Corp dba Decker Mechanical and Weldon Services deemed non-responsive for failing to submit revised pricing pages included in Addendum 1. Response from McCarthy Wild Services, Inc deemed non-responsive for failing to include compliance form.