

**RFB 2021-119****Structured Cabling System Project for Juvenile Services Campus Expansion Project**

	<b>ABLE Communications, Inc. Grand Prairie, TX</b>	Southwest Networks, Inc. Grand Prairie, TX
HUB	Yes	Yes
Earliest Possible Start Date	<b>7/9/2021</b>	21 Days after receipt of purchase order
Total Calendar Days to Complete	<b>60</b>	112
Materials	<b>\$166,015.00</b>	\$209,130.00
Services	<b>\$172,085.00</b>	\$137,165.00
Required Bonds	<b>\$6,762.00</b>	\$6,194.00
Total	<b>\$344,862.00</b>	\$352,489.00
Contingency Allowance	<b>\$15,000.00</b>	\$15,000.00
<b>Total (including contingency)</b>	<b>\$359,862.00</b>	\$367,489.00
Price for each additional work area outlet (1 Cable)	<b>\$225.00</b>	\$233.00
Price for each additional work area outlet (2 Cables)	<b>\$368.00</b>	\$444.00
Deduction for each deleted work area outlet (1 Cable)	<b>\$131.00</b>	\$227.00
Deduction for each deleted work area outlet (2 Cables)	<b>\$228.00</b>	\$435.00

BryComm Communications was deemed non-responsive for failure to submit a signed Addendum 1.

**Award Recommendation:**

**ABLE Communications, Inc.**