

RFB 2022-012 - SCOTT D. MOORE JUVENILE JUSTICE CENTER AND EXISTING LYNN W. ROSS DETENTION CENTER HOUSING UNITS GENERATOR UPGRADE

	AWARD					
	KE Industrial LLC		S&H Lone Star Electric		CEC Facilities Group	
	Mesquite, TX		Fort Worth, TX		Irving, TX	
	HUB:	No	HUB:	No	HUB:	No
Item	Price		Price		Price	
Materials	\$	1,128,596.00	\$	1,537,103.37	\$	2,534,039.20
Services	\$	711,471.00	\$	498,717.60	\$	1,086,016.80
Required Bonds	\$	22,120.00	\$	14,179.03	\$	48,623.00
SUBTOTAL	\$	1,862,187.00	\$	2,050,000.00	\$	3,668,679.00
Earliest Possible Start Date	2 weeks after NTP		1-Dec-21		1-Dec-21	
Total Calendar Days to Complete Project	270		307		421	
Alternate 1 - Add'l Generator- carry complete load	\$	490,360.00	\$	561,000.00	\$	659,314.00
SUBTOTAL	\$	2,352,817.00	\$	2,655,838.00	\$	4,372,945.00
Alternate 2 - Gen Rental - 2 Mo's	\$	44,462.00	\$	44,463.00	\$	125,579.00
GRAND TOTAL	\$	2,397,009.00	\$	2,655,463.00	\$	4,453,572.00