

**RFB 2022-033 MEDICAL EXAMINER OFFICE RECEPTION RENOVATION**

	<b>AWARD</b>							
	<b>Morales Construction Services, Inc.</b>		Concord Commercial Services, Inc.		JM Construction Solutions		SDB, Inc. dba SDB Contracting Services	
	<b>Mansfield, TX</b>		Balch Springs, TX		Dallas, TX		Addison, TX	
	<b>HUB:</b>	<b>Yes</b>	<b>HUB:</b>	No	<b>HUB:</b>	Yes	<b>HUB:</b>	Yes
Item	Price		Price		Price		Price	
Materials	\$	<b>42,600.00</b>	\$	50,000.00	\$	115,000.00	\$	95,824.62
Services	\$	<b>55,120.00</b>	\$	97,575.00	\$	53,377.61	\$	81,628.38
Required Bonds	\$	<b>1,800.00</b>	\$	6,000.00	\$	4,000.00	\$	3,727.00
<b>SUBTOTAL</b>	<b>\$</b>	<b>99,520.00</b>	<b>\$</b>	153,575.00	<b>\$</b>	172,377.61	<b>\$</b>	181,180.00
Earliest Possible Start Date	February 2022		6-Jun-22		February 2022		15-Dec-21	
Total Calendar Days to Complete Project	120 Days Includes LT for glazing which is 10-12 weeks from approved shop drawings		45 Days		30 Days		98 Days	
<b>Alternate 1:</b> Provide additional cost to complete all work described in base specifications during after normal business hours (Monday through Friday, 5:01pm through 7:59am and weekends.	\$	<b>10,000.00</b>	\$	10,000.00	\$	15,000.00	\$	10,000.00
Additional Days Needed to Complete Alternate 1	14 Days		20 Days		0		0	
<b>GRAND TOTAL</b>	<b>\$</b>	<b>109,520.00</b>	<b>\$</b>	163,575.00	<b>\$</b>	187,377.61	<b>\$</b>	191,180.00