

RFB 2020-084 Northeast Courthouse Retaining Wall Addition

Award									
	KDA Contractors, Inc		Fast General Contracting LLC		C. Green Scaping, LP		CMP Commercial Construction, Inc		
	Cedar Hill, TX		North Richland Hills, TX		Fort Worth, TX		Fort Worth, TX		
	HUB:	No	HUB:	No	HUB:	Yes	HUB:	Yes	
Item	Price		Price		Price		Price		
Materials	\$20,000.00		\$14,000.00		\$34,512.00		\$29,750.00		
Services	\$34,941.39		\$21,600.00		\$26,000.00		\$48,608.00		
Required Bonds	\$1,785.61		\$1,200.00		\$1,600.00		\$2,351.00		
SUBTOTAL	\$56,727.00		*\$36,800.00		\$62,112.00		\$80,709.00		
Earliest Start Date	one week ARO		4/2/2020		4/27/2020		Apr-20		
Total Calendar Days to Complete	30 Days		21 Days		30 Days		30 Days		

*Note: Fast General Contracting, LLC did not meet specifications on the design documents because of numerous inaccuracies and inconsistencies with some of the quantities bid and did not include pricing for other required materials.