

RFB 2021-003 Plaza Building Renovations

	<b>Award</b>							
	<b>Concord Commercial Services, Inc.</b>		Holt Construction Corp	Fast General Contracting	Post L Group			
	<b>Balch Springs, TX</b>		Pearl River, Ny	North Richland Hills, TX	Fort Worth, TX			
	<b>HUB:</b>	<b>No</b>	<b>HUB:</b>	No	<b>HUB:</b>	No	<b>HUB:</b>	No
Item	<b>Price</b>		Price	Price	Price			
Materials	\$	<b>38,556.00</b>	\$ 46,264.00	\$ 50,000.00	\$ 52,607.00			
Services	\$	<b>41,273.00</b>	\$ 73,447.00	\$ 74,200.00	\$ 105,215.00			
Required Bonds	\$	<b>3,991.00</b>	\$ 2,700.00	\$ 3,800.00	\$ 3,156.00			
SUBTOTAL	\$	<b>83,820.00</b>	\$ 122,411.00	\$ 128,000.00	\$ 160,978.00			
Total Calendar Days to Complete	<b>45 Days</b>		28 Days	10 Days	60 Days			
Alternate 1	\$	-	\$ 22,034.00	\$ 15,000.00	\$ 8,000.00			
GRAND TOTAL with Alternate 1	\$	<b>83,820.00</b>	\$ 144,445.00	\$ 143,000.00	\$ 168,978.00			

RFB 2021-003 Plaza Building Renovations

	<b>Award</b>					
	<b>Concord Commercial Services, Inc.</b>		Holt Construction Corp	Fast General Contracting		
	<b>Balch Springs, TX</b>		Pearl River, Ny	North Richland Hills, TX		
	<b>HUB:</b>	<b>No</b>	<b>HUB:</b>	No	<b>HUB:</b>	No
Item	<b>Price</b>		Price	Price		
	<b>HUB:</b>	No	<b>HUB:</b>	Yes	<b>HUB:</b>	Yes
Item	Price		Price	Price		
Materials	\$	42,000.00	\$	123,000.00	\$	167,766.00
Services	\$	144,141.00	\$	72,699.00	\$	82,631.00
Required Bonds	\$	5,584.00	\$	4,300.00	\$	4,830.00
<b>SUBTOTAL</b>	\$	191,725.00	\$	199,999.00	\$	255,227.00
Total Calendar Days to Complete	90 Days		150 Days		50 Days	
Alternate 1	\$	-	\$	25,000.00	\$	22,500.00
<b>GRAND TOTAL with Alternate 1</b>	\$	191,725.00	\$	224,999.00	\$	277,727.00