

RFB 2021-054 MILLER AVENUE GENERATOR ADDITIONS

	Awarded		Lone Star Electric		EJ Smith Construction Company		Prater Electric	
	CEC Facilities Group, LLC		Fort Worth, TX		Desoto, TX		Rowlett, TX	
	HUB:	No	HUB:	No	HUB:	Yes	HUB:	No
Item	Price		Price		Price		Price	
Materials	\$	323,311.00	\$	327,158.25	\$	375,000.00	\$	440,000.00
Services	\$	147,632.00	\$	165,467.75	\$	250,000.00	\$	195,000.00
Required Bonds	\$	3,817.00	\$	4,433.63	\$	9,750.00	\$	12,000.00
BID TOTAL	\$	474,760.00	\$	497,059.63	\$	634,750.00	\$	647,000.00
Earliest Possible Start Date	3/15/2021		After Award		10 Days After Approval		4/1/2021	
Total Calendar Days to Complete	147 Calendar Days		180 Calendar Days		180 Calendar Days		180 Calendar Days	

RFB 2021-054 MILLER AVENUE GENERATOR ADDITIONS

	HCS Inc. Commercial General Contractor Waco, TX		Post L Group, LLC Fort Worth, TX		Greater Dallas Construction, Inc. Dallas, TX	
	HUB:	No	HUB:	Yes	HUB:	No
Item	Price		Price		Price	
Materials	\$	392,520.00	\$	460,325.00	\$	437,643.00
Services	\$	261,680.00	\$	306,883.00	\$	368,944.00
Required Bonds	\$	16,000.00	\$	15,344.00	\$	32,000.00
BID TOTAL	\$	670,200.00	\$	782,552.00	\$	838,587.00
Earliest Possible Start Date	3/30/2021		3/22/2021		4/19/2021	
Total Calendar Days to Complete	220 Calendar Days		126 Calendar Days		270 Calendar Days	