
Item

Materials

Services

Required Bonds

GRAND TOTAL

Earliest Start Date

Total Calendar Days to 
Complete

Alternate 1 - Cured in 
Place Pipe

Alternate 1 - Bond Fee

Alternate 1 - Additional 
Days to Complete Work
Alternate No. 1 was not 
selected for award 2,036,824.48$                                2,370,185.00$              

3,435,586.00$                 1,916,232.90$                            2,365,085.00$              

117,079.20$                                   5,000.00$                        45,350.00$                      

10.00$                             

907.00$                           

none

1,379,103.64$                            

56,320.01$                                 

3,481,843.00$              

5/1/2023 4/17/2023 6/12/2023

130 220 180

3,512.38$                                       

none

45,000.00$                      

1,870,085.00$                 

100.00$                           

3,077,353.00$                 

37,628.00$                      

RFB 2023-082 Sanitary Sewer System Replacement 

320,605.00$                    

Price Price

480,809.25$                               450,000.00$                    

Award

 Haynes-Humphrey
Carrollton, TX

HUB - Yes 

Price

 S&D Commercial Svsc.dba 
Coppera LLC

Taylor TX
HUB - Yes 

 Horseshoe Construction, 
Inc.

Bryan, TX 77808
HUB - No 


	RFB 2023-082

